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STANDARD AGREEMENT 

BETWEEN OWNER AND CONTRACTOR 

for 

University of Texas [System or Institution Name] Construction Projects 
 

 

 

This Agreement is made as of   , 20____ (the “Effective Date”), by and between 

 

The Owner:   The Board of Regents of The University of Texas System  

    c/o [Name of U.T. Entity entering into the Agreement] 

    [Street Address] 
    [City, Texas Zip Code] 

 

 

and Contractor:   

     

     

 

 

Texas Tax Account No. : 

 

for the Project:   

     

     

 

 

Project Number: 

 

Contract Number: 

 

UTUGC Version:  2013 

 

Project Architect:   

     

     

Owner Controlled Insurance Program (OCIP): Yes / No 

 

Owner Provided Builder’s Risk Insurance:  Yes / No 

 

 

 

The Owner and the Contractor agree as follows:  
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LIST OF EXHIBITS 

The following Exhibits are incorporated 

into the Agreement as if set out verbatim. 

Ex.A 2013 Uniform General 

Conditions for The University of 

Texas System Building 

Construction Contracts 

(UTUGCs) 

Ex.B Owner’s Special Conditions and 

Specifications with the date they 

were issued 

Ex.C Contractor’s Proposal  

(if incorporated into the Project) 

Ex.D List of Drawings, Specifications 

Addenda, details and other 

documents developed by Project 

Architect that describe the Project 

with the date they were issued. 

Ex.E Owner’s Standard Front-End 

Specifications 

Ex.F [delete or Not Used] 

Ex.G [delete or Not Used] 

Ex.H [delete or Not Used] 

Ex.I HUB Subcontracting Plan 
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ARTICLE 1   SCOPE OF WORK 
 

The Contractor has overall responsibility for and shall provide and furnish all materials, equipment, tools and 

labor as necessary or reasonably inferable to complete the Work, or any phase of the Work, in accordance 

with the Owner’s requirements and the terms of the Contract Documents. 

 

ARTICLE 2   CONTRACT DOCUMENTS 

 

2.1 The Contract Documents consist of: 

 

a. This Agreement and all exhibits and attachments listed, contained or referenced in this 

Agreement; 

b. The Uniform General Conditions for The University of Texas System Building Construction 

Contracts (UTUGC), applicable version identified, above; 

c. Special Conditions and Owner’s Specifications; 

d. All Addenda issued before the Effective Date of this Agreement; 

e. All Alternate Bid Proposals accepted by the Owner before the Effective Date of this 

Agreement; 

f. All Change Orders issued after the Effective Date of this Agreement; 

g. The Drawings, Specifications, details and other documents developed by Project Architect to 

describe the Project and accepted by Owner; 

h. The Drawings and Specifications developed or prepared by Owner’s other consultants, if any, 

and accepted by the Owner; and 

i. The HUB Subcontracting plan submitted by the Contractor in response to the Request for 

Proposals issued by the Owner for this Project. 

j. Contractor’s Proposal if incorporated into the Project. To the extent of any conflict between 

Contractor’s Proposal and any other Contract Document, the Contact Document shall govern.  

 

2.2 The Contract Documents form the entire and integrated Contract between Owner and Contractor and 

supersede all prior negotiations, representations or agreements, written or oral.  

 

ARTICLE 3  THE CONTRACT SUM:   

  

3.1 The Owner shall pay the Contractor for performance of the Contract, including the Base Proposal 

and Alternate Proposal(s), the sum of _________________________________________________ 

($_________________), and make payment on account as provided in the UTUGCs.  

 

3.2 The following Alternate Proposals, fully described in the Specifications and Drawings, are included 

as a part of the contract sum:  ______________________________________________________.  

 

ARTICLE 4  TIME OF COMPLETION:   

  

 The Owner shall issue a Notice to Proceed identifying the date for commencement of the Work. 

The commencement date shall be 10 or more days after the date the notice is issued. The Contractor shall 

achieve substantial completion of the Work within _____________________ (____) calendar days after the 

commencement date, as such completion date may be extended by approved Change Orders. THE TIME SET 

FORTH FOR COMPLETION OF THE WORK IS AN ESSENTIAL ELEMENT OF THE CONTRACT. 
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ARTICLE 5  LIQUIDATED DAMAGES:   

 

 For each consecutive calendar day after the expiration of the substantial completion period set forth 

in Article 4 that any incomplete Work prevents or impairs the Owner’s ability to operate and use the Project 

for its intended purposes, including the correction of deficiencies found during the final testing and 

inspection, the amount of ________________________________________________________ 

($____________) will be deducted from the money due or that becomes due the Contractor, not as a penalty 

but as liquidated damages representing the parties' estimate at the time of executing this Agreement of the 

damages that the Owner will sustain for late completion. 

 

ARTICLE 6  HUB SUBCONTRACTING PLAN:   

  

 The Owner has adopted Exhibit H, Policy on Utilization of Historically Underutilized Business 

("Policy"), which is incorporated herein by reference. Contractor, as a provision of the Agreement must 

comply with the requirements of the Policy and adhere to the HUB Subcontracting Plan submitted with 

Contractor's Proposal and attached as Exhibit I. No changes to the HUB Subcontracting Plan can be made 

by the Contractor without the prior written approval of the Owner in accordance with the Policy. 

 

(OPTION – KEEP THIS ARTICLE 7 FOR OCIP/BR PROJECTS ONLY, DELETE IF NOT OCIP/BR) 

ARTICLE 7  SAFETY  

 7.1 In accordance with the UTUGC and UTS Project Safety Requirements 01 35 23 (Exhibit E), 

Contractor is responsible for initiating, maintaining, and supervising all safety precautions and programs in 

connection with the Work. The safety program shall comply with all applicable requirements of the 

Occupational Safety and Health Act of 1970, all other applicable federal, state and local laws and 

regulations, and the UTS Project Safety Requirements 01 35 23.  

 

7.2 Contractor shall provide information to the Owner regarding the assignment of responsibilities for 

oversight of the safety program, Contractor shall verify that appropriate safety provisions are included in the 

Construction Documents and distributed to all subcontractors. The existence or creation of any Owner 

Controlled Insurance Program in connection with the Work shall not lessen or reduce the Contractor’s 

overall safety responsibilities. 

 

(OPTION – KEEP THIS ARTICLE 7 FOR NON-OCIP/BR PROJECTS ONLY, DELETE IF OCIP/BR) 

ARTICLE 7  SAFETY  

 

7.1 In accordance with the UTUGCs, Contractor is responsible for initiating, maintaining, and 

supervising all safety precautions and programs in connection with the Work. The safety program shall 

comply with all applicable requirements of the Occupational Safety and Health Act of 1970 and all other 

applicable federal, state and local laws and regulations and with the requirements of Owner’s project safety 

specification.  

 

7.2 Contractor shall provide recommendations and information to Owner and Project Architect 

regarding the assignment of responsibilities for safety precautions and programs, temporary Project 

facilities, and equipment, materials, and services for common use of the Subcontractors. Contractor shall 

verify that appropriate safety provisions are included in the Construction Documents. The existence or 

creation of any Owner controlled insurance program in connection with the Work shall not lessen or reduce 

the Contractor’s safety responsibilities. 
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ARTICLE 8 CERTIFICATION OF NO ASBESTOS CONTAINING MATERIALS OR 

WORK 

 

8.1 The Contractor shall be responsible for ensuring that no asbestos containing materials or work is 

included within the scope of the Work. The Contractor shall take whatever measures it deems necessary 

to insure that all employees, suppliers, fabricators, material men, subcontractors, or their assigns, comply 

with this requirement. 

 

8.2 The Contractor shall ensure that Texas Department of Health licensed individuals, consultants or 

companies are used for any required asbestos work including asbestos inspection, asbestos abatement 

plans/specifications, asbestos abatement, asbestos project management and third-party asbestos 

monitoring. 

 

8.3 At Substantial Completion and Final Completion the Contractor shall provide a 

certification letter certifying that the Work does not contain asbestos as required by the UTUGCs.  

 

ARTICLE 9 PRE-EXISTING CONDITIONS  

 

 The Contractor acknowledges that it has been provided unrestricted access to the existing 

improvements and conditions on the Project site and that it has thoroughly investigated those conditions. 

Contractor’s investigation was instrumental in preparing its Proposal to perform the Work. Contractor shall 

not make or be entitled to any adjustment to the Contract Time or the Contract Sum arising from Project 

conditions that Contractor discovered or, in the exercise of reasonable care, should have discovered in 

Contractor’s investigation. 

 

(OPTION – KEEP THIS ARTICLE 10 FOR OCIP/BR PROJECTS ONLY, DELETE IF NOT 

OCIP/BR) 

ARTICLE 10 BONDS AND INSURANCE 

 

10.1 The Contractor shall provide performance and payment bonds on forms prescribed by Owner and 

in accordance with the requirements set forth in the UTUGCs. The penal sum of the payment and 

performance bonds shall be equal to the Contract Sum.  

 

10.2 The Contractor shall not commence work under the Agreement until it has obtained all insurance 

coverage as required by the UTUGCs and 00 73 16 Project Insurance Requirements (Exhibit E) and until 

evidence of the required insurance has been reviewed and approved by the Owner. Owner’s review of the 

insurance shall not relieve nor decrease the liability of the Contractor.  

 

10.3 The Contractor shall refer to 00 73 16 Project Insurance Requirements (Exhibit E) for a complete 

listing of coverages provided by the OCIP and Builder’s Risk. Any coverages required by the UTUGCs 

that is not provided through the OCIP or Owner Provided Builder’s Risk shall be provided by the 

Contractor. 

 

(OPTION – KEEP THIS ARTICLE 7 FOR NON-OCIP/BR PROJECTS ONLY, DELETE IF OCIP/BR) 

 

ARTICLE 10 BONDS AND INSURANCE 

 

10.1 The Contractor shall provide performance and payment bonds on forms prescribed by Owner and 

in accordance with the requirements set forth in the UTUGCs. The penal sum of the payment and 

performance bonds shall be equal to the Contract Sum.  
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10.2 The Contractor shall not commence work under the Agreement until it has obtained all insurance 

coverage as required by the UTUGCs and until evidence of the required insurance has been reviewed and 

approved by the Owner. Owner’s review of the insurance shall not relieve nor decrease the liability of the 

Contractor.  

 

 

(OPTIONAL SECTION FOR OCIP/BR PROJECTS ONLY or state  NOT USED) 

ARTICLE 11  OCIP INSURED PROJECT and OWNER PROVIDED BUILDER’S RISK 

 

11.1 The Owner has elected to implement an Owner Controlled Insurance Program (OCIP) and Owner 

Provided Builder’s Risk for this Project. Refer to 00 73 16 Project Insurance Requirements (Exhibit E) for a 

complete listing of coverages provided by the OCIP and Owner Provided Builder’s Risk. All other 

coverages required to be provided by the UTUGCs shall be provided by the Contractor. 

 

11.2 Contractor’s construction cost shall exclude the cost of premiums for insurance coverage 

provided through the OCIP and Owner Provided Builder’s Risk. The cost shall only include the cost of 

premiums of all other insurance required by the Contract Documents.  

 

11.2.1 Contractor shall include required OCIP insurance information in trade packages and 

indicate on proposal forms the insurance that proposers are to include and exclude in their base 

proposals. 

 

11.2.2 To ensure compliance with Texas Insurance Code Sections 151.003 - .009, all 

bids/proposals shall contain the following language on the signature page, “By signing this 

document, I acknowledge that this project will use an Owner Controlled Insurance Program 

(OCIP) and I will participate in the program.” 

 

11.2.3 During construction, Owner may audit the Contractor’s and Subcontractors’ labor hours 

and certified payroll reports to determine actual insurance costs (audit not for return of cost 

savings). 

 

11.3 The Contractor shall not cause or allow any of its required insurance to be canceled nor permit any 

insurance to lapse during the term of the Agreement or as required in the Agreement.  If the Contractor 

fails to obtain, maintain, or renew any insurance required by the Agreement, the Owner may obtain 

insurance coverage directly and recover the cost of that insurance from the Contractor.   

11.4    The Owner reserves the right to review the insurance requirements set forth in this Article during 

the effective period of the Agreement and to make reasonable adjustments to the insurance coverages and 

their limits when deemed necessary and prudent by the Owner based upon changes in statutory law, court 

decisions, or the claims history of the industry as well as the Contractor. 

11.5    The Owner shall be entitled, upon request, and without expense, to receive complete copies of the 

policies with all endorsements and may make any reasonable requests for deletion, or revision or 

modification of policy terms, conditions, limitations, or exclusions, except where policy provisions are 

established by law or regulation binding upon the Parties or the underwriter of any of such polices.  

Damages caused by the Contractor and not covered by insurance shall be paid by the Contractor. 

11.6  The cost of premiums for any additional insurance coverage, subcontractor default insurance 

programs or subcontractor payment and performance bonds, desired by the Contractor more than that 

required by this Agreement, the UTUGC, or the Contract Documents shall be borne solely by the 

Contractor out of its fees. 
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ARTICLE 12  CONTRACTOR’S SPECIAL WARRANTIES AND RESPONSIBILITIES 

 

12.1 Contractor agrees and acknowledges that Owner is entering into this Agreement in reliance on 

Contractor's represented expertise and ability to provide construction services. Contractor agrees to use its 

best efforts, skill, judgment, and abilities to perform its obligations and to further the interests of Owner in 

accordance with Owner’s requirements and procedures.  

 

12.2 Contractor represents and agrees that it will perform its services in accordance with the usual and 

customary standards of Contractor’s profession or business and in compliance with all applicable national, 

federal, state, and municipal, laws, regulations, codes, ordinances, orders and with those of any other body 

having jurisdiction over the Project. Contractor agrees to bear the full cost of correcting Contractor’s 

negligent or improper work and services, those of its consultants, and any harm caused by the negligent or 

improper work or services.  

 

12.3 Contractor's duties shall not be diminished by any approval by Owner nor shall the Contractor be 

released from any liability by any approval by Owner, it being understood that the Owner is ultimately 

relying upon the Contractor’s skill and knowledge in performing the services required by this Agreement. 

 

12.4 Contractor represents and agrees that all persons connected with the Contractor directly in charge of 

its services are duly registered and/or licensed under the laws, rules and regulations of any authority having 

jurisdiction over the Project if registration is required. 

 

12.5 Contractor represents and agrees to advise Owner of anything of any nature in any drawings, 

specifications, plans, sketches, instructions, information, requirements, procedures, and other data supplied to 

the Contractor (by the Owner or any other party) that is, in its opinion, unsuitable, improper, or inaccurate for 

the purposes for which the document or data is furnished. 

 

12.6 The Contractor represents and agrees to perform its services under this Agreement in an expeditious 

and economical manner consistent with good business practices and the interests of Owner. 

 

12.7 Contractor represents and agrees that there are no obligations, commitments, or impediments of any 

kind that will limit or prevent performance of its obligations under this Agreement. 

 

12.8 Contractor represents and agrees that the individual executing this Agreement on behalf of 

Contractor has been duly authorized to act for and to bind Contractor to its terms. 
 

12.9 Contractor shall designate a representative authorized to act on Contractor’s behalf with respect to 

the Project. 

 

12.10 Contractor shall establish and maintain a numbering and tracking system for all Project records 

including, but not limited to, changes, requests for information, submittals, and supplementary instructions 

and shall provide updated records to the Owner when requested. 

 

12.11 Except for the obligation of Owner to pay Contractor certain fees, costs, and expenses pursuant to the 

terms of this Agreement, Owner shall have no liability to Contractor or to anyone claiming through or under 

Contractor by reason of the execution or performance of this Agreement. Notwithstanding any obligation or 

liability of Owner to Contractor, no present or future partner or affiliate of Owner or any agent, officer, 

director, employee, or regent of Owner, The University of Texas System, or of the components comprising 

The University of Texas System, or anyone claiming under Owner has or shall have any personal liability to 
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Contractor or to anyone claiming through or under Contractor by reason of the execution or performance of 

this Agreement. 

 

ARTICLE 13  INDEMNITY 

 

13.1 SEE ARTICLE 3 OF THE UNIFORM GENERAL CONDITIONS FOR UNIVERSITY OF TEXAS 

SYSTEM BUILDING CONSTRUCTIOIN CONTRACTS FOR CONTRACTOR’S GENERAL INDEMNIFICATION 

OBLIGATIONS. 

 

ARTICLE 14  PARTY REPRESENTATIVES 

 

14.1 The Owner’s Designated Representative authorized to act in the Owner's behalf with respect to the 

Project is: 

 

[Name] 

[Title] 

[Address] 

[Phone NumberI] 
[Email Address] 

 

14.2 The Contractor’s designated representative authorized to act on the Contractor’s behalf and bind 

the Contractor with respect to the Project is: 

 

 [Name] 

[Title] 

[Address] 

[Phone NumberI] 

[Email Address] 

 

14.3 The parties may make reasonable changes in their designated representatives upon advance written 

notice to the other party. 

ARTICLE 15  NOTICES 

 

Notices of claims or disputes or other legal notices required by this Agreement shall be sent to the 

following persons at the indicated locations. 

 

If to Owner:  [Owner’s Designated Representative] 

[Address] 

[Email Address] 

 

Fax No. 

 

With Copies to:    [Owner’s Head of Project Management or Procurement] 

[Address] 

 

 

If to Contractor: [Name] 

[Company Name] 
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[Street Address] 

[City, State, Zip] 

[Fax No.] 

 

The parties may make reasonable changes in the person or place designated for receipt of notices upon 

advance written notice to the other party. 
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ARTICLE 16  MISCELLANEOUS PROVISIONS 

 

16.1 Assignment. This Agreement is a personal service contract for the services of Contractor, and 

Contractor’s interest in this Agreement, duties hereunder and/or fees due hereunder may not be assigned or 

delegated to a third party without the written consent of the Owner. 

 

16.2 Records of expenses pertaining to Additional Services and services performed on the basis of a 

Worker Wage Rate or Monthly Salary Rate shall be kept on the basis of generally accepted accounting 

principles and in accordance with cost accounting standards promulgated by the Federal Office of 

Management and Budget Cost Accounting Standards Board and shall be available for audit by the Owner or 

the Owner's authorized representative on reasonable notice. 

 

16.3 Family Code Child Support Certification.  Pursuant to Section 231.006, Texas Family Code, Service 

Provider certifies that it is not ineligible to receive the award of or payments under this Agreement and 

acknowledges that this Agreement may be terminated and payment may be withheld if this certification is 

inaccurate. 

 

16.4 Franchise Tax Certification. A corporate or limited liability company Contractor certifies that it is 

not currently delinquent in the payment of any Franchise Taxes due under Chapter 171 of the Texas Tax 

Code, or that the corporation or limited liability company is exempt from the payment of such taxes, or 

that the corporation or limited liability company is an out-of-state corporation or limited liability company 

that is not subject to the Texas Franchise Tax, whichever is applicable. 

 

16.5 Payment of Debt or Delinquency to the State. Pursuant to Sections 2107.008 and 2252.903, Texas 

Government Code, Contractor agrees that any payments owing to Contractor under this Agreement may be 

applied directly toward any debt or delinquency that Contractor owes the State of Texas or any agency of the 

State of Texas regardless of when it arises, until such debt or delinquency is paid in full. 

 

16.6 Entire Agreement; Modifications. This Agreement supersedes all prior agreements, written or 

oral, between Contractor and Owner and shall constitute the entire Agreement and understanding between 

the parties with respect to the Project. This Agreement and each of its provisions shall be binding upon 

the parties and may not be waived, modified, amended or altered except by a writing signed by Contractor 

and Owner. 

 

16.7 Captions. The captions of paragraphs in this Agreement are for convenience only and shall not be 

considered or referred to in resolving questions of interpretation or construction. 

 

16.8 Governing Law and Venue. This Agreement and all of the rights and obligations of the parties 

and all of the terms and conditions shall be construed, interpreted and applied in accordance with and 

governed by and enforced under the laws of the State of Texas without reference to its conflicts of law 

provisions. Travis County, Texas or the county where the Project is located shall be the sole places of 

venue for any legal action arising from or related to this Agreement or the Project in which the Owner is a 

party. 

 

16.9 Waivers. No delay or omission by either party in exercising any right or power arising from 

non-compliance or failure of performance by the other party with any of the provisions of this Agreement 

shall impair or constitute a waiver of any such right or power. A waiver by either party of any covenant or 

condition of this Agreement shall not be construed as a waiver of any subsequent breach of that or of any 

other covenant or condition of the Agreement. 
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16.10 Binding Effect. This Agreement shall be binding upon and inure to the benefit of the parties and 

their respective permitted assigns and successors. 

 

16.11  Appointment. Owner hereby expressly reserves the right from time to time to designate by notice 

to Contractor a representative(s) to act partially or wholly for Owner in connection with the performance 

of Owner's obligations. Contractor shall act only upon instructions from the designated representative(s) 

unless otherwise specifically notified to the contrary. 

 

16.12 Records. Records of Contractor’s costs, reimbursable expenses pertaining to the Project and 

payments shall be available to Owner or its authorized representative during business hours and shall be 

retained for four (4) years after final Payment or abandonment of the Project, unless Owner otherwise 

instructs Contractor in writing. 

 

16.13 Notices. All notices, consents, approvals, demands, requests or other communications relied on by 

the parties shall be in writing. Written notice shall be deemed to have been given when delivered in person to 

the designated representative of the Contractor or Owner for whom it is intended; or sent by U. S. Mail to the 

last known business address of the designated representative; or transmitted by fax machine to the last know 

business fax number of the designated representative. Mail notices are deemed effective upon receipt or on 

the third business day after the date of mailing, whichever is sooner. Fax notices are deemed effective the 

next business day after faxing. 

 

16.14 Severability. Should any term or provision of this Agreement be held invalid or unenforceable in any 

respect, the remaining terms and provisions shall not be affected and this Agreement shall be construed as if 

the invalid or unenforceable term or provision had never been included. 

 

16.15 Illegal Dumping. The Contractor shall ensure that it and all of its Subcontractors and assigns prevent 

illegal dumping of litter in accordance with Title 5, Texas Health and Safety Code, Chapter 365. 

 

16.16 By signature hereon, Contractor certifies that no member of the Board of Regents of The University 

of Texas System, or Executive Officers, including component institutions, has a financial interest, directly or 

indirectly, in the transaction that is the subject of this contract. 

 

16.17 Ethics Matters; No Financial Interest.  Contractor and its employees, agents, representatives and 

subcontractors have read and understand University’s Conflicts of Interest Policy available at  

http://www.utsystem.edu/policy/policies/int160.html, University’s Standards of Conduct Guide available at  

http://www.utsystem.edu/systemcompliance/, and applicable state ethics laws and rules available at 

www.utsystem.edu/ogc/ethics. Neither Contractor nor its employees, agents, representatives or 

subcontractors will assist or cause University employees to violate University’s Conflicts of Interest Policy, 

provisions described by University’s Standards of Conduct Guide, or applicable state ethics laws or rules. 

Contractor represents and warrants that no member of the Board has a direct or indirect financial interest in 

the transaction that is the subject of this Agreement. 

 

16.18 Disclosure of Interested Parties.  By signature hereon, Contractor certifies that, if the value of this 

agreement exceeds $1 Million, it has complied with Section 2252.908 of the Texas Government Code and 

Part 1 Texas Administrative Code Sections 46.1 through 46.3 as implemented by the Texas Ethics 

Commission (TEC), if applicable, and has provided the Owner with a fully executed TEC Form 1295, 

certified by the TEC and signed and notarized by the Contractor. 

 

16.19 Contractor Certification regarding Boycotting Israel. To the extent required by Chapter 2271, Texas 

Government Code, Contractor certifies Contractor (1) does not currently boycott Israel; and (2) will not 

http://www.utsystem.edu/policy/policies/int160.html
http://www.utsystem.edu/systemcompliance/
http://www.utsystem.edu/ogc/ethics
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boycott Israel during the Term of this Agreement. Contractor acknowledges this Agreement may be 

terminated and payment withheld if this certification is inaccurate. 

 

16.20 Contractor Certification regarding Business with Certain Countries and Organizations. Pursuant to 

Subchapter F, Chapter 2252, Texas Government Code], Contractor certifies Contractor is not engaged in 

business with Iran, Sudan, or a foreign terrorist organization. Contractor acknowledges this Agreement may 

be terminated and payment withheld if this certification is inaccurate. 

 

16.21 Domestic Iron and Steel Certification.  Pursuant to Sections 2252.201-2252.205 of the 

Government Code, Service Provider certifies that it is in compliance with the requirement that any iron or 

steel product produced through a manufacturing process and used in the project is produced in the United 

States. 

 

16.22 Contractor Verification Regarding Discrimination Against Firearm Entities or Trade Associations.  

Pursuant to Chapter 2274, Texas Government Code (enacted by SB 19, 87th Texas Legislature, Regular 

Session (2021)), Contractor verifies (1) it does not have a practice, policy, guidance, or directive that 

discriminates against a firearm entity or firearm trade association and (2) it will not discriminate during the 

term of this Agreement against a firearm entity or firearm trade association. Contractor acknowledges this 

Agreement may be terminated and payment withheld if this verification is inaccurate.  [Note:  This 

provision does not apply to: (1) contracts below $100,000; (2) contracts with a sole-source provider; and (3) 

contracts with a non-profit entity, sole proprietorship, or a for-profit entity that has less than 10 full time 

employees.  This provision should not be included in a contract if the University did not receive any bids 

from a company that is able to provide the written verification required above.   

 

BY SIGNING BELOW, the Parties have executed and bound themselves to this Agreement as of 

the day and year first above written. 

 

 

 

 

 

 

 

 

 

(Contractor) 

  By:       

(original signature) 

         

(name and title typed) 

 

Date:       
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CONTENT APPROVED: 

[Supervising Construction Purchasing Officer] 

BOARD OF REGENTS 

THE UNIVERSITY OF TEXAS SYSTEM 

(Owner) 

 

 

By:       

(original signature) 

 

 

By:       

(original signature) 

Name:   

Title:     

 

Name:  [Officer with Delegated Authority to 

enter into Agreements] 

Title:     

              

Date:       
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REVISIONS 

 

Date Paragraph Revised 

08-23-2013 Original Issue Date 

01/28/2016 16.18 Disclosure of Interested Parties added 

(ems) 

05/24/2017 Removed Article 17 “Bonds and Insurance” 

from Table of Contents 

08/29/2017 16.19 Contractor Certification regarding 

Boycotting Israel. added (ems) 

16.20 Contractor Certification regarding 

Business with Certain Countries and 

Organizations. added (ems) 

9/1/2017 16.21 Domestic Iron and Steel Certification. 

added (ems) 

5/16/2019 16.19 Contractor Certification regarding 

Boycotting Israel. opening phrase edited (ems) 

9/15/2021 16.22 Contractor Verification Regarding 

Discrimination Against Firearm Entities or 

Trade Associations added (ems) 

2/4/2023 Added Owner Provided OCIP and BR 

insurance provisions. 

8/18/2023 Removed attestation portion of signature page 
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